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ADDENDUM / CORRIGENDUM TO 

 
 
 
 
 

RFP for “Consultancy Services for  
Preparing Simulation Model for Hydraulics of Musi River 
from Osmansagar Dam Downstream Point to ORR East 
Near Gowrelli and from Himayatsagar Dam Downstream 

Point to Confluence Point at Bapughat under Musi 
Riverfront Development Project including Preparation of 

Detailed Project Report (DPR) for Retaining Wall” 

 
 
 
 
 
 

March 2024 
 
 
 

Musi Riverfront Development Corporation Limited (MRDCL), 

Address: DCC complex, Block E, 2nd floor, Tarnaka, Hyderabad-07 

Phone: +91 4029556036 

Email: musirdc@gmail.com 
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Amendment to certain clauses of RFP for “Consultancy Services for 
Preparing Simulation Model for Hydraulics of Musi River from Osmansagar 
Dam Downstream Point to ORR East Near Gowrelli and from Himayatsagar 
Dam Downstream Point to Confluence Point at Bapughat under Musi 
Riverfront Development Project including Preparation of Detailed Project 
Report (DPR) for Retaining Wall.” 
 
 

[Note: Only amended (including modifications/ insertion of new clauses/ 
deletion of existing clauses) clauses are listed in the Addendum] 

 
 
2.10 SPECIAL CONDITIONS 
 
Insertion of New Clause 
 
2.10.9  ‘Performance Guarantee’ towards Performance Security for an amount of 5% of 

the Consultancy fees in favor of ‘Managing Director, Musi Riverfront 
Development Corporation Limited’ shall be submitted to the MRDCL within 30 
Days from the date of LoA in the format prescribed as part of this RFP. ‘Bank 
Guarantee’ will be released on achieving Project Completion. The validity of 
Performance Security shall be the duration of the project. 

 
Performance Guarantee format is attached as Annexure-3 to the RFP document. 
(Also appended to this document) 

 
 
2.13 PART-2: FINANCIAL PROPOSAL 
 
Existing Clause: 

2.13.1 In preparing the Financial Proposal, consultants are expected to take into account the 

requirements and conditions of the RFP documents. The preparation of the Financial 

Proposal should follow Standard Forms. It should list all costs associated with the 

Assignment, including (a) remuneration to the staff and (b) rentals/fixed 

rates/reimbursable such as subsistence (per diem, housing), transportation (for 

mobilization and demobilization), services and equipment (vehicles, office equipment, 

furniture, and supplies), office rent, insurance, printing of documents, and surveys, 

training, software key, etc as components of this assignment. 

 

Amended Clause read as: 

2.13.1 In preparing the Financial Proposal, consultants are expected to take into 

account the requirements and conditions of the RFP documents. The 

preparation of the Financial Proposal should follow Standard Forms. It should 

list all costs associated with the Assignment, as Phase-wise lumpsum. 
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DATA SHEET 
 

Existing Clause: 
 
15. KEY PROFESSIONAL 

The minimum required credential/ experience of proposed key staff is given in Table below. 

The estimated number of professional staff-months required for the assignment: 22 Person- 

weeks for Key professionals/personnel, 

 

Sl. 

No. 
Position 

Professional 

Experience 

Qualification and
 Specific 

Expertise 

Person- 

Weeks 

 
 
 
1 

 

Team Leader 

 

Minimum 

20 years 

 
Postgraduate in Civil/ Structural 

Engineering/ Water Resource 

Engineering or equivalent. 

He/she should have extensive 

knowledge and experience in 

hydrological and hydraulic 

modelling and structural 

engineering related to irrigation 

projects.  

 
 
 

2 

 
 

2 

 
Senior 

Modelling 

Expert 

 

 
Minimum 

10 years 

Shall have Master degree in Civil/ 
Structural Engineering/ Water 
Resource Engineering or 
equivalent. Should have 
experience in in hydrological and 
hydraulic modelling and structural 
engineering related to irrigation 
projects using OPEN SOURCE 
SOFTWARE & OPEN SOURCE 
SOFTWARE 

 
 

4 

 
 
 
 
 

3 

 
 
 
 

 
Junior 

Modeler 

 
 
 
 

 
Minimum 

05 years 

Shall have Master degree in 
Civil/ Structural Engineering/ 
Water Resource Engineering or 
equivalent. Should have 
experience in in hydrological and 
hydraulic modelling and 
structural engineering related to 
irrigation projects using OPEN 
SOURCE SOFTWARE & OPEN 
SOURCE SOFTWARE 

 
 
 
 
 

11 
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4 

 
 

 
Structural 

Engineer 

 
 

 
Minimum 

10 years 

Shall have Master degree in 
Civil/ Structural Engineering or 
equivalent and experience in 
designing structures related to 
irrigation projects. 

 
 
 

3 

5 Senior Survey 
Supervisor Minimum 

05 years 

Post graduate degree in Civil/ 
Structural Engineering/ Water 
Resource Engineering with 
extensive experience in 
managing field surveys related 
to open stream hydraulics, 
including stream/ river cross 
section surveys. 

2 

TOTAL PERSON-WEEKS OF KEY PROFESSIONALS 22 

 

Amended Clause read as: 
 

15. KEY PROFESSIONAL 

The minimum required credential/ experience of proposed key staff is given in Table 

below. The estimated number of professional staff-months required for the 

assignment: 46 Person- weeks for Key professionals/personnel, 

 
Sl. 

No. 
Position 

Professio
nal 

Experienc
e 

Qualification and
 Specific 

Expertise 

Person- 

Weeks 

 
 
 
1 

 

Team Leader 

 

Minimum 

15 years 

 
Postgraduate in Civil/ 

Structural Engineering/ Water 

Resource Engineering or 

equivalent. He/she should 

have extensive knowledge and 

experience in hydrological and 

hydraulic modelling and 

structural engineering related 

to irrigation projects/ 

hydrology projects.  

 
 
 

2 

 
 

2 

 
Senior 

Modelling 

Expert 

 

 
Minimum 

10 years 

Shall have Master degree in 
Civil/ Structural Engineering/ 
Water Resource Engineering or 
equivalent. Should have 
experience in in hydrological 
and hydraulic modelling and 
structural engineering related 
to irrigation projects/ 

 
 

4 
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hydrology projects using 
OPEN SOURCE SOFTWARE & 
OPEN SOURCE SOFTWARE 

 
 
 
 
 

3 

 
 
 
 

 
Junior 

Modeler 

 
 
 
 

 
Minimum 

05 years 

Shall have Master degree in 
Civil/ Structural Engineering/ 
Water Resource Engineering 
or equivalent. Should have 
experience in in hydrological 
and hydraulic modelling and 
structural engineering related 
to irrigation projects/ 
hydrology projects using 
OPEN SOURCE SOFTWARE & 
OPEN SOURCE SOFTWARE 

 
 
 
 
 

35 

 
 
 

4 

 
 

 
Structural 

Engineer 

 
 

 
Minimum 

10 years 

Shall have Master degree in 
Civil/ Structural Engineering 
or equivalent and experience 
in designing structures 
related to irrigation projects/ 
hydrology projects. 

 
 
 

3 

5 Senior Survey 
Supervisor Minimum 

05 years 

Graduate degree in Civil/ 
Structural Engineering/ Water 
Resource Engineering with 
extensive experience in 
managing field surveys 
related to open stream 
hydraulics, including stream/ 
river cross section surveys. 

2 

TOTAL PERSON-WEEKS OF KEY PROFESSIONALS 46 

 
 

 
 
 

Existing Clause: 
 
16. TECHNICAL SUPPORT PROFESSIONAL 

The bidders may include Technical Support Professionals as per the requirement of the 

assignment for timely completion. The minimum number of Technical Support Professional 

months estimated is 22 Person-weeks. 

 

Amended Clause read as: 
 
16. TECHNICAL SUPPORT PROFESSIONAL 

The bidders may include Technical Support Professionals as per the requirement of the 

assignment for timely completion. 
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Existing Clause: 
 
17.1 Table Column ‘Specific experience of the consultants related to the assignment’. 
 

a. Experience in successful completion of Hydrological Modelling of catchments also 
containing dense urban areas using Open Source Software for one (1) Region with a 
minimum area at least 355 sq.km (nearly comparable to current river catchment) in India 
and or abroad in the last 10 years supported by documentary proof from the client 
agency. (The draft stage modelling assignments are also as eligible projects which are 
submitted to Government.) Completion Certificate/ Documentary evidence of 
submission and, at least, copy of few pages of contract agreement/letter of award from 
Authority needs to be enclosed. 
 

b. Experience in successful completion of Hydraulic Modelling of Rivers/ Tributaries/ 
Streams/ Canals with a min. average width (not including buffer) of 50m and a length of 
at least 27.5 km (nearly half of the dimensions for the Musi river in this scope of work) 
using Open Source Software, in India and or abroad in the last 10 years supported by 
documentary proof from the client agency. (The draft stage modelling assignments are 
also as eligible projects which are submitted to Government.) Completion Certificate/ 
Documentary evidence of the submission and, at least, copy of few pages of contract 
agreement/letter of award from Authority needs to be enclosed. 
 
 

c. Experience in successfully completed at least (1) assignment for Preparation of DPRs 
for construction of Retaining Walls for Rivers/ Tributaries, Streams, Canals in the last 10 
years, Completion Certificate/ Documentary evidence of submission and, at least, copy 
of few pages of contract agreement/letter of award from Authority needs to be enclosed. 

 

Amended Clause read as: 
 
 

17.1 Table Column “Specific experience of the consultants related to the assignment.” 
 

a. Experience in successful completion of Hydrological Modelling of catchments using 

Open-Source Software for one (1) Region with a minimum area of at least 355 sq.km 

(nearly half of the estimated catchment of Musi River in this scope of work) in India 

and or abroad in the last 15 years supported by documentary proof from the client 

agency. 

 

b. Experience in successful completion of Hydraulic Modelling of Rivers/ Tributaries/ 

Streams/Canals with a max. flood discharge (MFD) of min. 1.50 Lakh Cusecs using 

Open-Source Software, in India and or abroad in the last 15 years supported by 

documentary proof from the client agency. 

 

c. Experience in successfully completed at least (1) assignment for Preparation of DPRs 

for construction of Retaining Walls for Rivers/Tributaries, Streams, Canals 

independently or as a component of any other project like barrage, etc. in the last 15 

years. 
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Insertion of New Clause: 
 
22. Location: Hyderabad 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Space left empty intentionally. Continued from next page] 
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4. FINANCIAL PROPOSAL 
 
Existing Clause: 
 

FORM FIN 1: FINANCIAL PROPOSAL 
 

[Location, Date] 
To: 

 

Managing Director 

Musi River Front Development Corporation, 

2nd Floor, Block – E, District Commercial Complex, 
Tarnaka, Hyderabad. - 500007 

 
Madam/ Sir, 

 

 

Subject:  Consultancy Services for “PREPARING SIMULATION MODEL FOR HYDRAULICS OF 
MUSI RIVER FROM OSMANSAGAR DAM DOWNSTREAM POINT TO ORR EAST 
NEAR GOWRELLI AND FROM HIMAYATSAGAR DAM DOWNSTREAM POINT TO 
CONFLUENCE POINT AT BAPUGHAT UNDER MUSI RIVERFRONT DEVELOPMENT 
PROJECT INCLUDING PREPARATION OF DETAILED PROJECT REPORT (DPR) FOR 

RETAINING WALL”: Financial Proposal. 
 

We, the undersigned, offer to provide the consulting services for the above in accordance with your 
Request for Proposal dated [Date], and our (Technical and Financial Proposal). Our attached 
financial proposal is for the sum of (Amount in words and figures), which is inclusive of all taxes 
excluding GST. Amount of GST we have estimated at [Amounts(s) in words and figures]. 
 

S.No Description Amount  
(Rs. In Figures) 

Amount  
(Rs. In Words) 

1 Lumpsum 

 
 
Our financial proposal shall be binding upon us subject to the modifications resulting from contract 
negotiations, up to expiry of the validity period of the Proposal, i.e., [Date]. 

 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 

 
We understand that you are not bound to accept any Proposal you receive. We remain, 

Yours Sincerely, 
 

Authorized Signature:[in Full and initials] 
Name and Title of Signatory: 
Name of Firm: 
Address: 
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Amended Clause read as: 
 

FORM FIN 1: FINANCIAL PROPOSAL 
 

[Location, Date] 
To: 

 

Managing Director 

Musi River Front Development Corporation, 

2nd Floor, Block – E, District Commercial 
Complex, Tarnaka, Hyderabad. - 500007 

 
Madam/ Sir, 

 

 

Subject:  Consultancy Services for “PREPARING SIMULATION MODEL FOR 
HYDRAULICS OF MUSI RIVER FROM OSMANSAGAR DAM DOWNSTREAM POINT 
TO ORR EAST NEAR GOWRELLI AND FROM HIMAYATSAGAR DAM 
DOWNSTREAM POINT TO CONFLUENCE POINT AT BAPUGHAT UNDER MUSI 
RIVERFRONT DEVELOPMENT PROJECT INCLUDING PREPARATION OF DETAILED 

PROJECT REPORT (DPR) FOR RETAINING WALL”: Financial Proposal. 
 

We, the undersigned, offer to provide the consulting services for the above in accordance 
with your Request for Proposal dated [Date], and our (Technical and Financial Proposal). 
Our attached financial proposal is for the sum of (Amount in words and figures), which is 
inclusive of all taxes excluding GST. Amount of GST we have estimated at [Amounts(s) in 
words and figures]. 
 

S.No Description Amount  
(Rs. In Figures) 

Amount  
(Rs. In Words) 

1 Phase-1: Lumpsum 

2 Phase-2: Lumpsum 

 
 
Our financial proposal shall be binding upon us subject to the modifications resulting from 
contract negotiations, up to expiry of the validity period of the Proposal, i.e., [Date]. 

 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 

 
We understand that you are not bound to accept any Proposal you receive. We remain, 

Yours Sincerely, 
 

Authorized Signature:[in Full and initials] 
Name and Title of Signatory: 
Name of Firm: 
Address: 
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5. Terms of Reference 
 
1.1 Introduction 
 
Existing Clause: 
 

8. Beyond this assignment, the model thus generated shall also serve as a basis to study 

the impact of the interventions being proposed by the aggregate master planner. 

Therefore, the model files (input and output) alongside its documentation must be 

prepared with this in mind. 

 

Amended Clause read as: 

8. Beyond this assignment, the model thus generated shall also serve as a basis to 

study the impact of the interventions being proposed by the aggregate master 

planner. Therefore, the model files (input and output) alongside its documentation 

must be prepared with this in mind. Further, the Junior Modeler should be 

available with the MRDCL team post the delivery of the model and its 

documentation. 

 
 
 
5.3 SCOPE OF SERVICES 
 
Deletion of Clause read as: 
 

1.3.8 Maximum storage volume and water surface area at the Maximum Water Level 
(MWL) should be estimated. 

 
Insertion of New Clause: 
 

1.3.9 Support for 6 months after the modelling exercise delivery. 
 
 
Amended Section 5.3 SCOPE OF SERVICES READ AS: 
 

The scope of work includes the following: 

 

PHASE-1: 

 
1. The IDF Curve must be prepared for 30 years at 15 mins intervals. 

2. Hydrological modelling in the catchment of Musi river downstream of Osmansagar Dam & 

Himayathsagar Dam up to ORR East near Gowrelli indicating the outflow points and the 

estimated discharges thereof using OPEN SOURCE SOFTWARE. 
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3. Assessment of maximum runoff with various intensity of rain falls of 10 cm / 15 cm / 20 cm 

/ 25 cm per hour/day from its individual watershed / drainage areas and also the assessment 

of present dry weather flows through each Nala and conduct simulation studies with 

combination of storm runoff and sewage dry weather flows. 

4. Geometric details pertaining to (i) cross sections (across width) for every 30m (or less) of 

river stretch from Osmansagar / Himayathsagar to ORR East near Gowrelli, (ii) stream 

junctions and (iii) bridges and culverts must be captured using standardized techniques.  

For points (ii) & (iii), both existing and under construction/ approved/ proposed 

interventions are to be considered. 

5. For the Hydraulic model of Musi river, calibration must be done using data (releases, 

estimated inflows and water levels) from the most recent monsoon (wet weather season) as 

available. 

6. Hydraulic Modelling for Musi river using OPEN SOURCE SOFTWARE from Osmansagar 

/ Himayathsagar to ORR East near Gowrelli. The modelling must be 2-D i.e. showing areas 

that may be inundated in the flood plain for various intensities of rainfall. Overflow 

conditions must be assessed for every 1 km interval. 

Steady flow modelling for dry weather, and un-steady flow modelling for monsoons 

(wet weather) should be provided. The model must accommodate a combination of storm 

water runoff and dry weather flows (sewage) through nalas into the river and also with 

combination of maximum flood discharges from Osmansagar & Himayathsagar 

Reservoirs. 

7. Cross section drawings along the length of Musi river from Osmansagar / Himayathsagar 

to ORR East near Gowrelli to be provided. 

8. A Detailed Project Report (DPR) including bore-logs for the construction of retaining walls 

along the river boundary as determined by relevant authorities to prevent flooding of 

adjacent lands. 

9. Hydraulic Model of Musi river in OPEN SOURCE SOFTWARE (1-D) to assess the impact 

of the retention walls on the hydraulics of Musi river along with the hydrographs and cross 

section drawings. 

PHASE-2: 

10. Technical support after the modelling exercise delivery. 

 

 
 
1.4 DELIVERABLES 

 
Existing Clause: 
 

The assignment shall be completed within a period of 12 Weeks from the commencement 

date. The timeline for milestones/ deliverables identified shall be as follows. MRDCL will give 

comments within one week of submission. 
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S.No. Deliverable Timeline 

1 Inception Report D+1 week 

2 

KD-1 Report (covering (1) to (3) from scope of 

services (5.3)) including model input and output 

files in software input formats 

D+3 weeks 

3 

KD-2 Report (covering (4) to (8) from scope of 

services (5.3)) including model input and output 

files in software input formats [including 

incorporation of client suggestions for KD-1] 

D+7 weeks 

4 

KD-3 Report (covering (9) to (10) from scope of 

services (5.3)) including model input and output 

files in software input formats [including 

incorporation of client suggestions for KD-2] 

D+10 weeks 

5 
Final KD-3 report after incorporating comments/ 

suggestions given by Client (by D+11 weeks), if any 
D+12 weeks 

 
 
Amended Clause read as: 
 

The assignment shall be completed in two (2) Phases. Phase-1 (Modeling & DPR) and 

Phase-2 (Technical Support for Modeling) within a period of 36 Weeks from the 

commencement date. The timeline for milestones/ deliverables identified shall be as 

follows. MRDCL will give comments within one week of submission. 

 

S.No. Deliverable Timeline 

PHASE-1 (Modeling & DPR) D+12 weeks 

1 Inception Report D+1 week 

2 

KD-1 Report (covering (1) to (3) from scope of services 

(5.3)) including model input and output files in software 

input formats 

D+3 weeks 

3 

KD-2 Report (covering (4) to (7) from scope of services 

(5.3)) including model input and output files in software 

input formats [including incorporation of client 

suggestions for KD-1] 

D+7 weeks 

4 

KD-3 Report (covering (8) to (9) from scope of services 

(5.3)) including model input and output files in software 

input formats [including incorporation of client 

suggestions for KD-2] 

D+10 weeks 

5 
Final KD-3 report after incorporating comments/ 

suggestions given by Client (by D+11 weeks), if any 
D+12 weeks 

PHASE-2 (Technical Support for Modeling) D+36 weeks 

6 
KD-4 Report (covering (10) from scope of services (5.3)) 

documenting details of Technical Support for modeling 
D+36 weeks 
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S.No. Deliverable Timeline 

post delivery 

 
 
 

1.5 PAYMENT SCHEDULE 
 
Existing Clause: 
 

Sl. 

No. 

 
On submission of following Deliverables 

Submission time from 

commencement date 

% of Contract 

Amount 

1. Inception Report D+1 week 10% 

2. KD-1 Report (covering (1) to (3) from scope of 
services (5.3)) including model input and output files 
in software input formats 

D+3 weeks 20% 

3. KD-2 Report (covering (4) to (8) from scope of 
services (5.3)) including model input and output files 
in software input formats [including incorporation of 
client suggestions for KD-1] 

D+7 weeks 30% 

4 KD-3 Report (covering (9) to (10) from scope of 
services (5.3)) including model input and output files 
in software input formats [including incorporation of 
client suggestions for KD-2] 

D+10 weeks 35% 

5 Final KD-3 report after incorporating comments/ 
suggestions given by Client (by D+11 weeks), if any 

D+12 weeks 5% 

 
Amended Clause read as: 
 

Sl. 

No. 

 
On submission of following Deliverables 

Submission time from 

commencement date 

% of Contract 

Amount 

PHASE-1 (Modeling & RFP) 
D+12 weeks 

100% of 
Phase-1 

1. Inception Report D+1 week 10% 

2. KD-1 Report (covering (1) to (3) from scope of 
services (5.3)) including model input and output 
files in software input formats 

D+3 weeks 20% 

3. KD-2 Report (covering (4) to (7) from scope of 
services (5.3)) including model input and output 
files in software input formats [including 
incorporation of client suggestions for KD-1] 

D+7 weeks 30% 

4 KD-3 Report (covering (8) to (9) from scope of 
services (5.3)) including model input and output 

D+10 weeks 35% 
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files in software input formats [including 
incorporation of client suggestions for KD-2] 

5 Final KD-3 report after incorporating comments/ 
suggestions given by Client (by D+11 weeks), if 
any 

D+12 weeks 5% 

PHASE-2 (Technical Support) 
D+36 weeks 

100% of 
Phase-2 

6 KD-4 Report (covering (10) from scope of 
services (5.3)) documenting details of Technical 
Support for modeling post delivery 

D + 36 weeks 
Equal monthly 

payments 

 
 
 
6. DRAFT FORM OF CONTRACT 
 
6.1 I. GENERAL CONDITIONS OF CONTRACT 
 
 
Insertion of New Clause: 
 
6.1.9   Performance Guarantee 
 
Bank Guarantee’ towards Performance Security for an amount of 5% of the Consultancy 
fees shall be submitted to the MRDCL within 30 Days from the date of LoA in the format 
prescribed as part of this RFP. ‘Bank Guarantee’ will be released on achieving Project 
Completion. The validity of Performance Security shall be the duration of the project. 
 
 
6.2 II. SPECIAL CONDITIONS OF CONTRACT 
 

Existing Clause: 
 
6.4  Payments shall be made as given in Appendix G. 
 
 

Amended Clause read as: 
 
6.4  Payments shall be made as given in Appendix F. 
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6.III APPENDICES 

APPENDIX - B: REPORTING REQUIREMENTS 

 
Existing Clause: 

The assignment shall be completed within a period of 12 weeks from the commencement 

date. The time line for mile stones/deliverables identified shall be as follows. MRDCL will give 

comments within one week of submission 

 
 

Sl. 

No. 

 
Deliverables 

Submission time from 

signing of the contract 

No. of 

copies 

1. Inception Report D+1 week 05 

2. KD-1 Report (covering (1) to (3) from scope of 
services (5.3)) including model input and output files 
in software input formats 

D+3 weeks 

05 

3. KD-2 Report (covering (4) to (8) from scope of 
services (5.3)) including model input and output files 
in software input formats 

D+7 weeks 

05 

4 KD-3 Report (covering (9) to (10) from scope of 
services (5.3)) including model input and output files 
in software input formats 

D+10 weeks 

05 

5 Final KD-3 report after incorporating comments/ 
suggestions given by Client (by D+11 weeks), if any 

D+12 weeks 
05 

 

Amended Clause read as: 

The assignment shall be completed Phase-wise within a period of 36 weeks from the 

commencement date. The time line for mile stones/deliverables identified shall be as 

follows. MRDCL will give comments within one week of submission 

 
 

S.No. Deliverable Timeline 
No. of 

Copies 

PHASE-1 (Modeling & DPR) D+12 weeks  

1 Inception Report D+1 week 05 

2 

KD-1 Report (covering (1) to (3) from scope 

of services (5.3)) including model input and 

output files in software input formats 

D+3 

weeks 

05 

3 

KD-2 Report (covering (4) to (7) from scope 

of services (5.3)) including model input and 

output files in software input formats 

[including incorporation of client 

suggestions for KD-1] 

D+7 

weeks 

05 
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S.No. Deliverable Timeline 
No. of 

Copies 

4 

KD-3 Report (covering (8) to (9) from scope 

of services (5.3)) including model input and 

output files in software input formats 

[including incorporation of client 

suggestions for KD-2] 

D+10 weeks 

05 

5 

Final KD-3 report after incorporating 

comments/ suggestions given by Client (by 

D+11 weeks), if any 

D+12 weeks 

05 

PHASE-2 (Technical Support for Modeling) D+36 weeks  

6 

KD-4 Report (covering (10) from scope of 

services (5.3)) documenting details of 

Technical Support for modeling post 

delivery 

D+36 weeks 

05 

 

 
 

APPENDIX - F: PAYMENT SCHEDULE 

 
Existing Clause: 

Sl. 

No. 

 
On submission of following Deliverables 

Submission time from 

date of commencement 

% of Contract 

Amount 

1. Inception Report D+1 week 10% 

2. KD-1 Report (covering (1) to (3) from scope of 
services (5.3)) including model input and output files 
in software input formats 

D+3 weeks 20% 

3. KD-2 Report (covering (4) to (8) from scope of 
services (5.3)) including model input and output files 
in software input formats [including incorporation of 
client suggestions for KD-1] 

D+7 weeks 30% 

4 KD-3 Report (covering (9) to (10) from scope of 
services (5.3)) including model input and output files 
in software input formats [including incorporation of 
client suggestions for KD-2] 

D+10 weeks 35% 

5 Final KD-3 report after incorporating comments/ 
suggestions given by Client (by D+11 weeks), if any 

D+12 weeks 05% 
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Amended Clause read as: 
 

Sl. 

No. 

 
On submission of following Deliverables 

Submission time from 

commencement date 

% of Contract 

Amount 

PHASE-1 (Modeling & RFP) 
D+12 weeks 

100% of 
Phase-1 

1. Inception Report D+1 week 10% 

2. KD-1 Report (covering (1) to (3) from scope of 
services (5.3)) including model input and output 
files in software input formats 

D+3 weeks 20% 

3. KD-2 Report (covering (4) to (7) from scope of 
services (5.3)) including model input and output 
files in software input formats [including 
incorporation of client suggestions for KD-1] 

D+7 weeks 30% 

4 KD-3 Report (covering (8) to (9) from scope of 
services (5.3)) including model input and output 
files in software input formats [including 
incorporation of client suggestions for KD-2] 

D+10 weeks 35% 

5 Final KD-3 report after incorporating comments/ 
suggestions given by Client (by D+11 weeks), if 
any 

D+12 weeks 5% 

PHASE-2 (Technical Support) 
D+36 weeks 

100% of 
Phase-2 

6 KD-4 Report (covering (10) from scope of 
services (5.3)) documenting details of Technical 
Support for modeling post delivery 

D + 36 weeks 
Equal monthly 

payments 
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7. ANNEXURES 
 
 
Insertion of New Clause: 
 

Annexure - 3  Performance Bank Guarantee  
 

Ref: 
Bank Guarantee No. Date 
 
<Name> 
<Designation> 
<Address> 
<Phone Nos> 
<Fax Nos.> 
<Email id> 
 
Whereas, <<name of the supplier and address>> (hereinafter called “the Bidder”) has 
undertaken, in pursuance of contract no. <Insert Contract No.> dated. <Date> to provide 
Implementation services for <<name of the assignment>> to (here in after called “the 
Authority”) 
 
And whereas it has been stipulated by in the said contract that the bidder shall furnish you 
with a bank guarantee by a recognized bank for the sum specified therein as security for 
compliance with its obligations in accordance with the contract; 
 
And whereas we, <Name of Bank> a banking company incorporated and having its 
head/registered office at <Address of Registered Office> and having one of its office at 
<Address of Local Office> have agreed to give the supplier such a bank guarantee. 
 
Now, therefore, we hereby affirm that we are guarantors and responsible to you, on behalf 
of the supplier, up to a total of Indian Rupees<Insert Value> (Rupees <Insert Value in 
Words> only) and we undertake to pay you, upon your first written demand declaring the 
supplier to be in default under the contract and without cavil or argument, any sum or sums 
within the limit to Managing Director, Musi Riverfront Development Corporation Limited of 
Indian Rupees<Insert Value> (Rupees <Insert Value in Words> only) as aforesaid, without 
your needing to prove or to show grounds or reasons for your demand or the sum specified 
therein. 
 
We hereby waive the necessity of your demanding the said debt from the bidder before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
contract to be performed there under or of any of the contract documents which may be 
made between you and the bidder shall in any way release us from any liability under this 
guarantee and we hereby waive notice of any such change, addition or modification. 
 
This Guarantee shall be valid until <<Insert Date>>) Not withstanding anything contained 
herein: 
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I. Our liability under this bank guarantee shall not exceed Indian Rupees<Insert 

Value> (Rupees <Insert Value in Words>only). 
II. This bank guarantee shall be valid up to <Insert Expiry Date>) 
III. It is condition of our liability for payment of the guaranteed amount or any part 

thereof arising under this bank guarantee that we receive a valid written claim or 
demand for payment under this bank guarantee on or before <Insert Expiry Date>) 
failing which our liability under the guarantee will automatically cease. 

 
 
 
 
 
 

 
 

 

 

 

 

 

(Bank’s common seal) 

 

 

****************** end of addendum/ corrigendum ****************** 
 

 
 
 
 
 
 
 
 
 
 

Sd/-  
Superintending Engineer,  

MRDCL 

Date        

Place     Signature 

Witness   

  _ 

Printed  

name 

 


